1. Would SWMPC/ MDOT consider pushing back the completion date of the project by 3 months to accommodate the analysis and testing of the draft metrics? We are ok with an additional three months, but we wanted them to start evaluating NF.

2. Can you share information on the State’s plans to complete CHSTPs for the regions statewide (as scoped in the previous RFP)? Is there still an intent to utilize the mobility metric work to inform this type of subsequent statewide planning effort? The Coordinated Plans portion of the previous RFP will be a separate RPF that will be posted soon. We believe that the information collected could be used to assist with the Coordinate Plans, however they would no longer be tied as one project.

3. Is there any criteria for training?
   • In person?
   • Written form?
   • Video tutorial format?

   We are looking for all three criteria. In person training or via Teams. We would also like written form and video tutorial format for training new employees.